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AIA Document B133 - 2019

Standard Form of Agreement Between Owner and Architect, Construction Manager as
Constructor Edition

AGREEMENT made as of the Eleventh day of March in the year Two Thousand and

Twenty Four ADDITIONS AND DELETIONS:
(In words, indicate day, month and year.) The author of this document has
added information needed for its
BETWEEN the Architect’s client identified as the Owner: completion. The author may also
(Name, legal status, address, and other information) have revised the text of the original
AlA standard form. An Additions and
Huron School District Deletions Report that notes added
150 5t St. SW information as well as revisions to the
Huron, SD 57350 standard form text is available from

the author and should be reviewed. A

vertical line in the left margin of this
siid the Arihitest document indicates where the author
has added necessary information

(Name, legal status, address, and other information)
and where the author has added to or

T3 Adckitects deleted from the original AIA text.
230 S. Main Ave. This document has important legal
Sioux Falls, SD 57104 consequences. Consultation with an
attorney is encouraged with respect
for the following Project: to its completion or modification.

(Name, location, and detailed description) Thls GeEETEHtIS R G ba iasd

e v in conjunction with AIA Documents

| 21392.09 Huron School District — CTE Addition A201-2017™. General Conditions of
the Contract for Construction;
A133-2018™ Standard Form of
Agreement Between Owner and

The Construction Manager (if known): Construction Manager as
(Name, legal status, address, and other information) Constructor where the basis of
payment is the Cost of the Work Plus
| TBD a Fee with a Guaranteed Maximum

Price; and A134-2019™ Standard
Form of Agreement Between Owner
and Construction Manager as
Constructor where the basis of

The Owner and Architect agree as follows. payment is the Cost of the Work Plus
a Fee without a Guaranteed
Maximum Price. AIA Document
A201™-2017 is adopted in this
document by reference. Do not use
with other general conditions unless
this document is modified.
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ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.

(For each item in this section, insert the information or a siclement such as "not applicable” or "unknown at time of
execulion.")

§ 1.1.1 The Owner’s program for the Project:
(Insert the Owner's program, identlfy documentation that establishes the Owner's program, or state the marner in which
the program will be developed.)

11,000-12,000 s.f, CTE addition on the west side of existing high school building.
Itis JLG’s understanding that the school will be hiring a CMaR to work with the design team and the school on this project
once it progresses past the predesign phase.

§ 1.1.2 The Project’s physical characteristics:

(Identify or describe pertinent information about the Project’s physical characieristics, such as size; location;
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of public
and private wiilities and services; legal description of the site, elc.)

11,000-12,000 s.f. addition on the west side of existing high school building, New labs spaces to include

(1) Orchestra, (2) AG/woodworking, (3) Diesel Engine, and (4) Machine Tool. School would like to look at an
economical structural solution - structural steel or precast concrete building envelope - do not want a masonry solution,
3-4 existing spaces in the existing school to be remodeled.

§ 1.1.3 The Owner’s budget for the Cost of the Worl, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

Total project cost - $6,000,000
Total Construction Cost - $5,550,000
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§ 1.1.4 The Owner’s anticipated design and construction milestone dates:
A Design phase milestone dates, if any:

Predesign plan and rough estimate of probable cost to the school by April 19, 2024
Schematic Design, Design Development, Construction Documents, Procurement and Construction Phase
dates TBD

2 Construction commencement date:
| TBD

3 Substantial Completion date or dates:
| TBD

4 Other milestone dates:
| TBD

& 1.1.5 The Owner intends to retain a Construction Manager pursuant to the following agreement:
{Indicate agreement type.)

TBD

[ 1 ATA Document A133-2019, Standard Form of Agreement Between Owner and Construction Manager
as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed
Maximum Price.

[ ] ATA Document A134-2019, Standard Form of Agreement Between Owner and Construction Manager
as Constructor where the basis of payment is the Cost of the Work Plus a Fee without a Guaranteed
Maximum Price.

§ 1.1.6 The Owner’s requirements for accelerated or fast-track design and construction, or phased construction are set
forth below:
(List number and type of bid/procurement packages.)

TBD

§ 1.1.7 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner's Sustainable Objeciive for the Project, if any,)

TBD

§ 1.1.7.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA
Document E234T™M-2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, into this
Agreement to define the terms, conditions and services related to the Owner’s Sustainable Objective. If E234-2019 is
incorpotated into this Agreement, the Owner and Architect shall incorporate the completed E234-2019 into the
agreements with the consultants and contractors performing services or Work in any way associated with the Sustainable
Objective.

§ 1.1.8 The Owner identifies the following representative in accordance with Section 5.4:
(List name, address, and other contact information.)

Kelly Christopherson
Huron School District
150 5% St, SW
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Huron, SD 57350
Telephone: 605-353-6993
Email: kelly.christopherson@k12.sd.us

§ 1.1.9 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
subrmittals to the Owner are as follows:
{List name, address, and other coniact information.)

None

§ 1.1.10 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information,)

A Construction Manager:
(The Construction Manager is identified on the cover page. If a Construction Manager has not been
retained as of the date of this Agreement, state the anticipated date of retention. [f the Architect is to assist
the Owner in selecting the Construction Muanager, complete Section 4.1.1.1)

TBD
2 Land Surveyor:

TBD

3 Geotechnical Engineer:

TBD

4 Civil Engineer:

TBD

5 Other consultants and contractors:
{List any other consultants and contractors retained by the Owner.)

TBD

§ 1.1.11 The Architect identifies the following representative in accordance with Section 2.4:
{List name, address, and other contact information.)

Herm Harms

JLG Architects

230 §, Main Ave.

Sioux Falls, SD 57104
Telephone: 605-271-1883
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Email; hharms@jlgarchitects.com

§ 1.1.12 The Architect shall retain the consuliants identified in Sections 1.1.12.1 and 1.1.12.2:
(List name, legal status, address, and other contact information.)

§ 1.1.12.1 Consultants retained under Basic Services:
A Siructural Engineer:

TBD

2 Mechanical Engineer:

TBD

3 Electrical Engineer:

TBD

§ 1.1.12.2 Consultants retained under Supplemental Services:

TBD

8§ 1.1.13 Other Initial Information on which the Agreement is based:
None

§ 1.2 The Owner and Architect thay rely on the Initial Information. Both parties, however, recognize that the Tnitial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation, The Owner shall adjust the
Qwner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as necessary, to
accommodate material changes in the Initial Information.

§ 1.3 The parties shall agres upon protocols governing the transmission and use of Instruments of Service or any other

information or documentation in digital form. The parties will use ATA Document E203™-2013, Building Information
Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and exchange of

digital data.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the information contained ir: the model and without having those protocols set forth
in ATA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA
Document G2027M-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s
sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the
building information model, and each of their agents and employees.
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ARTICLE 2 ARCHITECT'S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it is
properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement, or
shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall perform
its services as expeditiously as is consistent with such professional skill and care and the orderly progress of the Project.

§ 2.3 The Architect shall provide its services in conjunction with the services of a Construction Manager as described in
the agreement identiffed in Section 1.1.5. The Architect shall not be responsible for actions taken by the Construction
Manager.

§ 2.4 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the Project.

§ 2.5 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional judgment
with respect to this Project.

§ 2.6 Insurance, The Architect shall maintain the following insurance until termination of this Agreement. If any of the
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner shall pay
the Architect as set forth in Section 11.9.

§ 2.6.1 Commercial General Liability with policy limits of not less than One Million Dollars and Zero Cents (3
1,000,000.00 ) for each occurrence and Two Million Dollars and Zero Cents  {§ 2,000,000.00 ) in the aggregate for
bodily injury and property damage.

§ 2.6.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy limits
of not less than One Million Dollars and Zero Cents  (§ 1,000,000.00 ) per accident for bodily injury, death of any
person, and property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any
other statutorily required automobile coverage.

§ 2.6.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and excess
ot untbrella liability insurance policies result in the same or greater coverage as the coverages required under

Sections 2.6.1 and 2.6.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage than
the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the actual
payment by the underlying insurers,

§ 2.6.4 Workers” Compensation at statutory limits.

§ 2.6.5 Employers® Liability with policy limits not less than Five Hundred Thousand Dollars and Zeto Cents ($
500,000.00 ) each accident, Five Hundred Thousand Dollars and Zero Cents ($ 500,000.00 ) each employee, and One
Millien Dollars and Zero Cents  ($ 1,000,000.00 ) policy limit.

§ 2.6.8 Professional Liability covering negligent acts, errors and omissions in the performance of professional services,
with policy limits of not less than Five Million Dollars and Zero Cents  {$ 5,000,000.00 ) per claim and Five Million
Dollars and Zero Cents ($ 5,000,000.00 ) in the aggregate.

§ 2.6.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and
excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as an
additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The additional
insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall apply to both
ongoing and completed operations.

§ 2.6.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the requirements
in this Section 2.6.

AlA Document B133 — 2019, Copyright © 2014, and 2019. All rights reserved. “The American institute of Architects,”' American Institute of Architects,” "AlA,” the AlA
Logo, and "AlA Contract Documents” are trademarks of The American Institute of Architects. This document was preduced at 09:39:58 ET on 03/07/2024 under
Order No.4104246954 which expires on 11/13/2024, is not for resale, Is licensed for one-time use only, and may only be used in accordance with the AlA Contract
Documents® Terms of Service, To raport copyright violations, e-mail docinfo@aiacontracis.com.

User Notes: (1832522818)



Init.

ARTICLE 3 SCOPE OF ARCHITECT’S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplementat or
Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project meetings,
communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner, the Construction Manager,
and the Owner’s consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy,
completeness, and timeliness of, services and information furnished by the Owner, the Construction Manager, and the
Owner’s consultants. The Architect shall provide prompt written notice to the Owner if the Architect becomes aware of
any etror, omigsion, or inconsistency in such services or information,

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit, for the Construction Manager’s
review and the Owner’s approval, a schedule for the performance of the Architect’s services. The schedule shall include
design phase milestone dates, as well as the anticipated dates for the commencement of construction and for Substantial
Completion of the Work as set forth in the Initial Information. The schedule shall include allowances for periods of time
required for the Owner’s review, for the Construction Manager’s review, for the performance of the Construction
Manager’s Preconstruction Phase services, for the performance of the Owner’s consultants, and for approval of
submissions by authorities having jurisdiction over the Project. Once approved by the Owner, time limits established by
the schedule shall not, except for reasonable cause, be exceeded by the Architect or Owner. With the Owner’s approval,
the Architect shall adjust the schedule, if necessary, as the Project proceeds until the commencement of construction.

§ 3.1.4 The Architect shall submit information to the Construction Manager and participate in developing and revising the
Project schedule as it relates to the Architect’s services. The Architect shall review and approve, or take other appropriate
action upon, the portion of the Project schedule relating to the performance of the Architect’s services.

§ 3.1.5 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance of
non-conforming work, made or given without the Architect’s written approval.

§ 3.1.6 The Architect shall, in coordination with the Construction Manager, contact governmental authorities required to
approve the Construction Documents and entities providing utility services to the Project. The Architect shall respond to
applicable design requirements imposed by those authorities and entities.

§ 3.1.7 The Architect shall assist the Owner and Construction Manager in connection with the Owner’s responsibility for
filing documents required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.1.8 Prior to the Owner’s acceptance of the Construction Manager’s Guaranteed Maximum Price proposal, or the
Owner’s approval of the Construction Manager’s Control Estimate, as applicable, the Architect shall consider the
Construction Manager’s requests for substitutions and, upon written request of the Construction Manager, provide
clarification or interpretations pertaining to the Drawings, Specifications, and other documents submitted by the
Architect, The Architect and Construction Manager shall include the Owner in communications related to substitution
requests, clarifications, and interpretations.

§ 3.2 Review of the Construction Manager's Guaranteed Maximum Price Proposal or Control Estimate

§ 3.2.1 At atime to be mutually agreed upon by the Owner and the Construction Manager, the Construction Manager shall
prepare, for review by the Owner and Architect, and for the Owner’s acceptance or approval, a Guaranteed Maximum
Price proposal or Control Estimate. The Architect shall assist the Owner in reviewing the Construction Manager’s
proposal or estimate. The Architect’s review is not for the purpose of discovering errors, omissions, or inconsistencies; for
the assumption of any responsibility for the Construction Manager’s proposed means, methods, sequences, techniques, or
procedures; or for the verification of any estimates of cost or estimated cost proposals. In the event that the Architect
discovers any inconsistencies or inaccuracies in the information presented, the Architect shall promptly notify the Owner
and Construction Manager.
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§ 3.2.2 Upon authotization by the Owner, and subject to Section 4.2.1.14, the Architect shall update the Drawings,
Specifications, and other documents to incorporate the agreed upon assumptions and clarifications contained in the
Guaranteed Maximum Price Amendment or Control Estimate.

§ 3.3 Schematic Design Phase Services
§ 3.3 The Architect shall review the program, and other information furnished by the Owner and Construction Manager,
and shall review laws, codes, and regulations applicable to the Architect’s services,

§ 3.3.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of the
Work, Project site, and other Initial Information, each in terms of the other, to ascertain the requirements of the Project.
The Architect shall notify the Owner of (1) any inconsistencies discovered in the information, and (2) other information ot
consulting services that may be reasonably needed for the Project.

§ 3.3.3 The Architect shall present its preliminary evaluation to the Owner and Construction Manager and shall discuss
with the Owner and Construction Manager alternative approaches to design and construction of the Project. The Architect
shall reach an understanding with the Owner regarding the requirements of the Projeot.

§ 3.3.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, to the
Owner and Construction Manager, for the Owner’s approval, a preliminary design illustrating the scale and relationship of
the Project components,

§ 3.3.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for Construction Manager’s review and the Owner’s approval. The Schematic Design Documents shall
consist of drawings and other documents including a site plan, if appropriate, and preliminary building plans, sections and
elevations; and may include some combination of study models, perspective sketches, or digital representations.
Preliminary selections of major building systems and construction materials shall be noted on the drawings or described in
writing.

§ 3.3.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building orientation,
together with other considerations based on program and aesthetics, in developing a design that is consistent with the
Owner’s program, schedule and budget for the Cost of the Work, The Owner may obtain more advanced sustainable
design services as a Supplemental Service under Section 4.1,

§ 3.3.5.2 The Architect shall consider with the Owner and the Construction Manager the value of alternative materials,
building systems and equipment, together with other considerations based on program and aesthetics, in developing a
design for the Project that is consistent with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.3.6 The Architect shall submif the Schematic Design Documents to the Owner and the Consiruction Manager, The
Architect shall meet with the Construction Manager to review the Schematic Design Documents. :

§ 3.3.7 Upon receipt of the Construction Manager’s review comments and cost estimate at the conclusion of the
Schematic Design Phase, the Architect shall take action as required under Section 6.4, and request the Owner’s approval
of the Schematic Design Documents, If revisions to the Schematic Design Docurents are required to comply with the
Owner’s budget for the Cost of the Work at the conclusion of the Schematic Design Phase, the Architect shall incorporate
the required revisions in the Design Development Phase.

§ 3.3.8 In the further development of the Drawings and Specifications during this and subsequent phases of design, the
Architect shall be entitled to rely on the accuracy of the estimates of the Cost of the Work, which are to be provided by the
Construction Manager under the Construction Manager’s agreement with the Owner,

§ 3.4 Design Bevelopment Phase Services

§ 3.4.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Construction Manager’s review and the Owner’s approval, The Design Development
Documents shail be based upon information provided, and estimates prepared by, the Construction Manager and shall
illustrate and describe the development of the approved Schematic Design Documents and shall consist of drawings and
other documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building
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systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and electrical
systems, and other appropriate elements, The Design Development Documents shall also include outline specifications
that identify major materials and systems and establish in general their quality levels.

§ 3.4.2 Prior to the conclusion of the Degign Development Phase, the Architect shall submit the Design Development
Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to
review the Design Development Documents,

§ 3.4.3 Upen receipt of the Construction Manager’s information and estimate at the conclusion of the Design
Development Phase, the Architect shall take action as required under Sections 6.5 and 6.6 and request the Owner's
approval of the Design Development Documents,

§ 3.5 Construction Documents Phase Services

§ 3.5.1 Based on the Ownet’s approval of the Design Development Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Worl, the Architect shall prepare Construction
Documents for the Construction Manager’s review and the Owner’s approval. The Construction Documenis shall
illustrate and describe the further development of the approved Design Development Documents and shall consist of
Drawings and Specifications setting forth in detail the quality levels and performance criteria of materials and systems and
other requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the
Work, the Construction Manager will provide additional information, including Shop Drawings, Product Data, Samples
and other similar submittals, which the Architect shall review in accordance with Section 3.6.4,

§ 3.5.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over the
Project into the Construction Documents,

§ 3.5.3 During the development of the Construction Documents, if requested by the Owner, the Archifect shall assist the
Owner and Consiruction Manager in the development and preparation of (1) the Conditions of the Contract for
Construction (General, Supplementary and other Conditions) and (2) a project manual that includes the Conditions of the
Contract for Construction and Specifications, and may include sample forms.

§ 3.5.4 Prior to the conclusion of the Construction Documents Phase, the Architect shall submit the Construction
Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to
review the Construction Documents.

§ 3.5.5 Upon receipt of the Construction Manager’s information and estimate at the conclusion of the Construction
Documents Phase, the Architect shall take action as required under Section 6.7, and request the Owner’s approval of the
Construction Docurments.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 2.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Construction Manager as
set forth below and in AIA Document A201™-2017, General Conditions of the Contract for Construction. If the Owner
and Construction Manager modify ATA Document A201-2017, those modifications shall not affect the Architect’s
services under this Agreement unless the Owner and the Architect amend this Agreement. The term "Contractor" as used
in A201-2017 shall mean the Construction Manager.

§ 3.6.1.2 Subject to Section 4.2, the Architect’s responsibility to provide Construction Phase Services commences upon
the Owner’s acceptance of the Construction Manager’s Guaranteed Maximum Price proposal, the Owner’s approval of
the Construction Manager's Control Estimate, or by a written agreement between the Owner and Construction Manager
which sets forth a description of the Work to be performed by the Construction Manager prior to such acceptance or
approval. Subject to Section 4.2, and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services terminates on the date the Architect issues the final Certificate for Payment,

§ 3.6.1.3 The Architect shall advise and consult with the Owner and Construction Manager during the Construction Phase
Services. The Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement.
The Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques,

sequences or procedures, or for safety precautions and programs in connection with the Worl, nor shall the Architect be
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responsible for the Construction Manager’s failure to perform the Work in accordance with the requirements of the
Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have
control over or charge of, and shall not be responsible for, acts or omissions of the Construction Manager or of any other
persons or entities performing portions of the Work.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at points mutually agreed upon with Owner and Contractor prior to or at the start
of construction, or as otherwise required in Section 4.2.3, to become generally familiar with the progress and quality of the
portion of the Work completed, and to defermine, in general, if the Worlk observed is being performed in a manner
indicating that the Work, when fully completed, will be in accordance with the Contract Documents. Howevet, the
Architect shall not be require¢ to make exhaustive or continuous on-site inspections to check the quality or quantity of the
Work. On the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and prompily report to the Owner (1} known deviations from the Contract
Documents, (2) known deviations from the most recent construction schedule submitted by the Construction Manager,
and (3) defects and deficiencies observed in the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considets it necessary or advisable, the Architect shall have the authority to require inspection or testing of the
Work in accordance with the provisions of the Contract Documents, whether or not the Work is fabricated, installed or
completed. However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Construction Manager,
Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Doeuments on written request of either the Owner or Construction Manager. The Architect’s response to such
tequests shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect shall endeavor to secure faithful performance by both Owner and Construction Manager, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith, The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Doguments,

§ 3.6.2.5 Unless the Owner and Construction Manager designate another person to serve as an Initial Decision Maker, as
that term is defined in ATA Document A201-2017, the Architect shall render initial decisions on Claims between the
Owner and Construction Manager as provided in the Contract Docurments.

§ 3.6.3 Certificates for Payment to Construction Manager _

§ 3.6.3.1 The Architect shall review and certify the amounts due the Construction Manager and shall issue certificates in
such amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Construction Manager’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has progressed
to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the Construction
Manager is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation of
the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent tests and
inspections, (3) correction of minor deviations from the Contract Documents prior to completion, and (4) specific
qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made exhaustive
or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods,
technicques, sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and suppliers and
other data requested by the Owner to substantiate the Construction Manager’s right to payment, or (4) ascertained how or
for what purpose the Construction Manager has used money previously paid on account of the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.
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§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review the Construction Manager’s submittal schedule and shall not unreasonably delay or
withhold approval of the schedule, The Architect’s action in reviewing submittals shall be taken in accordance with the
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable prompiness while
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review, or take other appropriate action per specifications, the Construction Manager’s
submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents. Review of such
submittals is not for the purpose of determining the acouracy and completeness of other information such as dimensions,
quantities, and installation or performance of equipment or systems, which are the Construction Manager’s responsibility.
The Architect’s review shall not constitute approval of safety precautions or construction means, methods, techniques,
sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which
the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Construction Manager to provide professional design services
or certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the Construction
Manager’s design professional, provided the submittals bear such professional’s seal and signature when submitted to the
Architect, The Architect’s review shall be for the limited purpose of checking for conformance with information given
and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upor, and shall not be
responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or provided by such
design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract
Doguments. The Architect shall set forth, in the Contract Documments, the reguirements for requests for information.
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings or
Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If
appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the requests
for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Construction
Manager in accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to Section
4,2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval and
execution in accordance with the Contract Documents,

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
1 conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
2 issue Certificates of Substantial Completion;
3 forward to the Owner, for the Owner’s review and records, written warranties and related documents
required by the Contract Documents and received from the Construction Manager; and
4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the
Architect’s knowledge, information, and belief, the Work complies with the requirements of the Contract
Documents.
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§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to {1) check conformance of the Worl with the
re<uirements of the Contract Documents and (2) verify the accuracy and completeness of the list submitted by the
Construction Manager of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of the
Contract Sum remaining to be paid the Construction Manager, including the amount to be retzined from the Contract Sum,
if any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Construction Manager: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the maling of final payment; (2)
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Construction Manager under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, the
Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility operations and
performance.

§ 3.6.7 Disclaimer of Duty to Review Supplementary Video Information

The Parties agree and understand that, during the course of the construction of the Work, the Owner, Contractor, or other
Project participants may choose to, at their own expense and initiative, make use of supplemental video imagery and
information sourced from devices such as project webcams, Unmanned Aerial Vehicles, including but not limited to
drones, and/or other videography equipment, in order to obtain visual information and documentation regarding the state
of the progress and/or quality of the Work (collectively "Supplementary Video Information”). Notwithstanding the
foregoing, the Parties expressly agree and acknowledge the following:

1. Since Supplementary Video Information encompasses only certain limited visual information and provides
neither complete nor comprehensive visual information/measurements/dimensions, nor any tactile, auditory, or olfactory
Teedback whatsoever, such Supplementary Video Information shall not be used as a substitute for or required supplement
to Architect’s Construction Phase services, herein, but rather may, to the extent provided and made available to Architect
in a reasonably timely, legible, and complete fashion, supplement the other data and information obtained by Architect
pursuant to Architect’s Construction Phase Services, herein.

2. Architect shail have no obligation to conduct a comprehensive or continuous review of any Supplementary
Video Information, but rather may, at its sole discretion, choose to review such Supplementary Video Information, or any
portion thereof, in connection with the performance of its Construction Phase Services on the Project.

3. Architect’s receipt of any Supplementary Video Information shall not in any way change the provisions of the
Construction Phase Services described, herein, to the effect that Architect’s observation of the Work shall be limited to
becoming generally familiar with the progress and quality of the Work and to determine, in gencral, if the Work observed
appears to be in general conformance with the Contract Documents based upon the Architect’s site visits of the Project
during construction pursuant to this Agreement, and that Architect shall not be required to make continucus or exhaustive
on-site inspections of any kind with respect to the quality, quantity, or progress of the Work and, under no circumstances
shall Architect have any responsibility with respect to the Contractor’s construction means, methods, techniques,
sequences, or procedures with respect to the Work or any portion or part thereof.

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2, Unless otherwise specifically
addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the listed
Supplemental Service is not being provided for the Project.

{Designate the Architect’'s Supplemental Services and the Owner's Supplemental Services required for the Project by
indicating whether the Architeci or Owner shail be responsible for providing the identified Supplemental Service. Insert a
description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an exhibit o this
Agreement,)
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Supplemental Services Responsibility
{Architect, Owner, or not provided)
J § 4111 Assistance with Selection of Construction Manager Architect/Owner
J § 4112 Programming Not Provided
| § 41.1.3  Multiple Preliminary Designs Not Provided
| § 4114 Measured drawings Not Provided
| § 41.1.5 Existing facilities surveys Not Provided
| § 4116 Site evaluation and planning Not Provided
| § 4117 Building Information Model management responsibilities Not Provided
i § 4118 Developrpent of Building Information Models for post Not Provided
construction use

§ 4119 Civil engineering Not Provided
| § 41110 Landscape design Not Provided
| § 4.1.1.11 Architectural interior design Not Provided
| § 4.1.1.12 Value analysis Not Provided
| § 41113 Cost estimating Not Provided
| § 41114 On-site project representation Mot Provided
l § 4.1.1.15 Conformed documents for construction Not Provided
| § 414116 As-designed record drawings Not Provided
| § 44117 As-constmeted record drawings Not Provided
| § 4.1.1.18 Post-occupancy evaluation Not Provided
| § 41419 Facility support setvices Not Provided
| § 41.1.20 Tenant-related services Not Providad
| § 4.1.4.21 Architect’s coordination of the Owner’s consultants - Not Provided
| § 4.1.1.22 Telecommunications/data design Not Provided
| § 4.1.1.23 Security evaluation and planning Not Provided
| § 41124 Commissioning Not Provided
| §4.1.1.25 Sustainable Project Services pursuant to Section 4.1.3 Not Provided
| § 41.1.26 Historic preservation Not Provided
| § 4.1.1.27 Furniture, furnishings, and equipment design Not Provided
| § 4.1.1.28 Other services provided by specialty Consultants Not Provided
| § 41.1.29 Other Supplemental Services Not Provided

§ 4.1.2 Description of Supplemental Services

§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is
provided below,

{Describe in detail the Architect’'s Supplemental Services identified in Section 4.1.1 o, if set forth in an exhibit, identify
the exhibit. The AIA publishes a mumber of Standard Form of Architect’s Services documents that can be included as an
exhibit to describe the Architect's Supplemental Services,)

| 88 4.1.1.1 Assistance with Selection of Construction Manager — Architect will assist Owner in selection of CMaR

§ 4.1.22 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is provided
below.

(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify the
exhibit,)
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| 85 4.1.1.1 Assistance with Selection of Construction Manager —~ Architect will assist Owner in selection of CMaR

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental Service,
the Sustainability Services required in AIA Document F234™-2019, Sustainable Projects Exhibit, Construction Manager
as Constructor Edition, attached to this Agreement, The Owner shall compensate the Architect as provided in Section
11.2.

§ 4.2 Architect’s Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner with
reasonable promptoess and explain the facts and circumstances giving rise to the need. The Architect shall not proceed to
provide the following Additional Services until the Architect receives the Owner’s written authorization:

A Services necessitated by a change in the Initial Information, previous instructions or recommendations
given by the Construction Manager or the Owner, approvals given by the Owner, or a material change in
the Project including size, quality, complexity, the Owner’s schedule or budget for Cost of the Work, or bid
packages in addition to those listed in Section 1.1.6;

.2 Making revisions in Drawings, Specifications, or other documents (as required pursuant to Section 6.7),
when such revisions are required because the Construction Manager’s estimate of the Cost of the Work,
Guaranteed Maximum Price proposal, or Control Estimate exceeds the Owner’s budget, except where such
excess is due to changes initiated by the Architect in scope, capacities of bagic systems, or the kinds and
quality of materials, finishes, or equipment;

3 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or
editing previously prepared Instruments of Service;

4  Changing or editing previously prepared Instruments of Service necessitated by official interpretations of
applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the applicable
authorities having jurisdiction made prior to the issuance of the building permit, or (b) contrary to
requirements of the Instraments of Service when those Instruments of Service were prepated in accotdance
with the applicable standard of care;

5 Services necessitated by decisions of the Owner or Construction Manager not rendered in a timely manner
or any other failure of performance on the part of the Owner or the Owner’s consultants or contractors;

£  Preparing digital models or other design documentation for transmission to the Ownet’s consultants and
cohtractors, or to other Owner- authorized recipients;

.7 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner or
Construction Manager;

8  Preparation for, and attendance at, a public presentation, meeting or hearing;

9 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where the
Architect is party thereto;

A0 Consultation concerning replacement of Work resulting from fire or other cause during construction; or

A1 Assistance to the Initial Decision Maker, if other than the Architect;

A2 Services necessitated by replacement of the Construction Manager or conversion of the Construction
Manager as constructor project delivery method to an alternative project delivery method;

A3 Services necessitated by the Owner’s delay in engaging the Construction Manager;

A4 Making revisions to the Drawings, Specifications, and other documents resulting from agreed-upon
assumptions and clatifications included in the Guaranteed Maxinum Price Amendment or Control
Estimate; and

A8 Making revisions to the Drawings, Specifications, and other docurents resulting from substitutions
included in the Guaranteed Maximum Price Amendment or Control Estimate.

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify the
Owner with reascnable promptness, and explain the facts and circumstances giving rise to the need. If, upon receipt of the
Archifect’s notice, the Owner detesmines that all or parts of the services are not required, the Owner shall give prompt
written notice to the Architect of the Owner’s determination, The Owner shall compensate the Architect for the services
provided prior to the Architect’s receipt of the Owner’s notice:
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A Reviewing a Construction Manager’s submittal out of sequence from the submittal schedule approved by
the Architect;

2  Responding to the Construction Manager’s requests for information that are not prepared in accordance
with the Coniract Documents or where such information is available to the Construction Manager from a
careful study and comparison of the Contract Documents, field conditions, other Owner-provided
informatior, Construction Manager-prepared coordination drawings, or prior Project cortespondence or
documentation;

3 Preparing Change Orders, and Construction Change Directives that require evaluation of the Construction
Manager’s proposals and supporting data, or the preparation or revision of Instruments of Service;

4  EBvaluating an extensive number of Claims ag the Initial Decision Maker; or

.5 Evaluating substitutions proposed by the Owner or Construction Manager and making subsequent
revisions to Instruments of Service resulting therefrom.

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services, When the limits below are reached, the Architect shall notify the Owner:
A Two (2 )reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Consiruction Manager
2  Six (6 ) visits to the site by the Architect during construction
3 One (1 )inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4 One (1 )inspections for any portion of the Work to determine final completion

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of the
Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and Contractor,
whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs additional cost in
providing those Construction Phase Services.

§ 4.2.5 If the services covered by this Agreement have not been completed within Twenty Four (24 ) months of the date
of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be
compensated as Additional Services.

ARTICLE 5 OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requiremnents for and limitations on the Project, including a written program which shall set forth the Owner’s
objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility; expandability;
special equipment; systemns; and site requirements.

§ 5.2 The Owner shall retain a Construction Manager to provide services, duties, and responsibilities as described in the
agreement selected in Section 1.1.5.

§ 5.3 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work as
defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs. The
Owner acknowledges that the contingency allowance is to cover funding of unpredictable changes in the work or
itemns of work during the construction phase, serving three core purposes: (1) To account for coordination issnes in
the Construction Documents, including errors and omissions, (2) to modify or change the scope of the project

., (3) to accommodate unknown conditions, The Owner shall update the Owner’s budget for the Project as necessary
throughout the duration of the Project until final completion. If the Owner significantly increases or decreases the
Owner’s budget for the Cost of the Work, the Qwner shall notify the Architect. The Owner and the Architect shall
thereafter agree to a corresponding change in the Project’s scope and quality.

§ 5.3.1 The Owner acknowledges that accelerated, phased or fast-track scheduling provides a benefit, but also carries with
it associated risks. Such risks include the Owner incurring costs for the Architect to coordinate and redesign portions of
the Project affected by procuring or installing elements of the Project prior to the completion of all relevant Construction
Documents, and costs for the Construction Manager to remove and replace previously installed Work., If the Owner
selects accelerated, phased or fast-track scheduling, the Owner agrees to include in the budget for the Project sufficient
contingencies to cover such costs.
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§ 5.4 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order fo avoid unreasonable
delay in the orderly and sequential progress of the Architect’s services,

§ 5.5 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the
gite of the Project, and a written legal desctiption of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other
improvements and trees; and information concerning available utility services and lines, both public and private, above
and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project
benchmark,

§ 5.6 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits, determinations
of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground corrosion tests and
resistivity tests, including necessary operations for anticipating subsoil conditions, with written reports and appropriate
recommendations. '

§ 5.7 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

§ 5.8 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required in
AIA Document F234™-2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, attached to
this Agreement.

§ 5.9 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. Upon
the Asrchitect’s request, the Owner shall furnish copies of the scope of services in the contracts between the Owner and the
Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as the responsibility
of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect
requests such services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall
require that its consultants and contractors maintain insurance, including professional liability insurance, as appropriate to
the services or worlk provided.

§ 5.10 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.11 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.12 The Owner shall provide prompt written notice to the Architect and Construction Manager if the Owner becomes
aware of any fault or defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of
Service.

§ 5.13 The Owner shall include the Architect in all communications with the Construction Manager that relate to or affect
the Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of
any direct communications between the Owner and the Construction Manager otherwise relating to the Project.
Communications by and with the Architect’s consultants shall be through the Architect.

§ 5.14 The Owner shall coordinate the Architect’s duties and responsibilities set forth in the Agreement between the
Owner and the Construction Manager with the Architect’s services set forth in this Agreement. The Owner shall provide
the Architect a copy of the executed agreement between the Owner and Construction Managet, including the General
Conditions of the Contract for Construction.

§ 5.15 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Construction Manager to provide the Architect access to the Work wherever it is in preparation or progress.
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§ 5.16 Within 13 days after receipt of a written request from the Architect, the Owner shall furnish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights,

ARTICLE 6 COST OF THE WORK :

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all elements of
the Project designed or specified by the Architect and shall include the Construction Manager’s general conditions costs,
overhead, and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, donated
to, or otherwise furnished by, the Owner, The Cost of the Work does not include the compensation of the Architect; the
compensation of the Construction Manager for Preconstruction Phase services; the costs of the land, rights-of-way,
financing, or contingencies for changes in the Work; or other costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in the Initial Information, and shall be adjusted throughout
the Project as required under Sections 5.3 and 6.4, Evaluations of the Owner’s budget for the Cost of the Work represent
the Architect’s judgment as a design professional.

§ 6.3 The Owner shall require the Construction Manager to include appropriate contingencies for design, bidding or
negotiating, price escalation, and market conditions in estimates of the Cost of the Worlk. The Architect shall be entitled to
rely on the accuracy and completeness of estimates of the Cost of the Work the Censtruction Manager prepares as the
Architect progresses with its Basic Services. The Architect shall prepare, as an Additional Service, revisions to the
Drawings, Specifications or other documents required due to the Construction Manager’s inaccuracies or incompleteness
in preparing cost estimates, or due to market conditions the Architect could not reasonably anticipate, The Architect may
teview the Construction Manager’s estimates solely for the Architect’s guidance in completion of its services, however,
the Architect shall report to the Owner any material inaccuracies and inconsistencies noted during any such review.

§ 6.3.1 If the Architect is providing cost estimating services as a Supplemental Service, and a discrepancy exists between
the Construction Manager’s cost estimates and the Architect’s cost estimates, the Architect and the Construction Manager
shall work together to reconcile the cost estimates.

§ 6.41f, prior to the conclusion of the Design Development Phase, the Construction Manager’s estimate of the Cost of the
Work exceeds the Owner’s budget for the Cost of the Work, the Architect, in consultation with the Construction Manager,
shall make appropriate recommendations to the Owner fo adjust the Project’s size, quality or budget for the Cost of the
Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.5 If the Construction Manager’s estimate of the Cost of the Work at the conclusion of the Design Development Phase
exceeds the Owner’s budget for the Cost of the Work, the Owner shall
A give written approval of an increase in the budget for the Cost of the Work;
.2 terminate in accordance with Section 9.5;
.3 in consultation with the Architect and Construction Manager, revise the Project program, scope, or quality
as required to reduce the Cost of the Work; or
.4 implement any other mutually acceptable alternative.

§ 6.6 If the Owner chooses to proceed under Section 6.5.3, the Architect, without additional compensation, shall
incorporate the revisions in the Construction Documents Phase as necessary to comply with the Owner’s budget for the
Cost of the Work at the conclusion of the Design Development Phase Services, or the budget as adjusted under Section
6.5.1. The Architect’s revisions in the Construction Documents Phase shall be the limit of the Architect’s responsibility
under this Article 6.

§ 6.7 After incorporation of modifications under Section 6.6, the Architect shall, as an Additional Service, make any
required revisions to the Drawings, Specifications or other documents necessitated by the Construction Manager’s
subsequent cost estimates, the Guaranteed Maximum Price proposal, or Control Estimate that exceed the Owner’s budget
Tor the Cost of the Work, except when the excess is due to changes initiated by the Architeet in scope, basic systems, or the
kinds and quality of materials, finishes or equipment.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
(ransmitting party is the copyright owner of such information or has permission from the copyright owner to transmit such
information for its use on the Project.
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§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective Instruments
of Service, including the Drawings and Specifications, and shall retain all common law, statutory and other reserved
rights, including copyrights. Submission or distsibution of Instruments of Service to meet official regulatory requirements
or for similar purposes in connection with the Project is not to be construed as publication in derogation of the reserved
rights of the Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and
exclusively for purposes of construeting, using, maintaining, altering and adding to the Project, provided that the Owner
substantially performs its obligations under this Agreement, including prompt payment of all sums due, pursnant to
Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s consultants
consistent with this Agreement. The license granted under this section permits the Owner to authorize the Construction
Manager, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate contractors,
to reproduce applicable portions of the Instruments of Service, subject fo any protocols established pursnant to Section
1.3, solely and exclusively for use in performing services or construction for the Project. If the Architect rightfully
terminates this Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall terminate,

§ 7.2.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of Service,
the Owner releases the Architect and Architect’s consuliant(s) from all claims and causes of action arising from such vses.
The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the Architect and its consultants
from all costs and expenses, including the cost of defense, related to claims and causes of action asserted by any third
person or enfity to the extent such costs and expenses arise from the Owner’s use of the Instruments of Service under this
Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully terminates this Agreement for cause
under Section 9.4.

§ 7.4 Bxcept for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied under
this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted herein
to anether party without the prior written agreement of the Architect. Any unanthorized use of the Instruments of Service
shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this
Agreement.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding
dispute resolution method selected in this Agreement and within the period specified by applicable law, but in any case
not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all claims
and causes of action not commenced in accordance with this Section 8,1,1. Any suck claim, dispute or matter in question
shall be subject to Informal Negotiation as first course of resofution. Either party may initiate informal negotiation of its
claim, assuming the claim has been asserted within the time limits set forth in this Agreement by giving the other party
written notice of such demand. Within ten (10) days of receipt of demand for informal negotiations, representatives of the
parties with authority to settle the claim will meet to determine if the claim can be resolved informally, If

informal negotiation fails to resolve the claim, mediation as a condition precedent to binding dispute resolution. If the
parties do not resolve a claim, dispute, or matter in question through mediation, the method of binding dispute resolution
shall be as selected in the sections to follow.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against each
other and against the contractors, consultants, agents and employees of the other for damages, except such rights as they
may have to the proceeds of such insurance as set forth in AIA Document A201-2017, General Conditions of the Contract
for Construction. The Owner or the Architect, as appropriate, shall require of the Construction Manager, contractors,
consultants, agents and employees of any of them, similar waivers in favor of the other parties enumerated herein.

§ 8.1.3 The Architect shall indemnify and hold the Owner and the Owner’s officers and employees harmless from and
against damages, logses and judgments arising from claims by third parties, including reasonable attorneys’ fees and
expenses recoverable under applicable law, but only to the extent they are caused by the negligent acts or omissions of the
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Architect, its employees and its consultants in the performance of professional services under this Agreement. The
Architect’s obligation to indemnify and hold the Owner and the Owner’s officers and employees harmless does not
include a duty to defend. The Architect’s duty to indemnify the Owner under this Section 8.1.3 shall be limited to the
available proceeds of the insurance coverage required by this Agreement.

§ 8.1.4 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question arising
out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential damages
due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation .

§ 8.2.1 Any claim, dispute, or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution, If such matter relates to or is the subject of a lien arising
out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the lien notice
or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them by
mediation, which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration
Association in accordance with its Construction Industry Mediation Procedures in effect on the date of this Agreement. A
request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed with the person or
entity administering the mediation. The request may be made concurrently with the filing of a complaint or other
appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in advance of binding
dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days from the date of filing,
unless stayed for a longer period by agreement of the parties or court order, If an arbitration proceeding is stayed pursuant
to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a schedule for later
proceedings.

§ 8.2.3 The parties shall shate the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be
enforceable as settlement agreements in any court having jurisdiction thereof,

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding dispute
resohution shall be the following:
{Check the appropriate box.)

[ ] Arbitration pursuant to Section 8.3 of this Agreement
[ X ] Litigation in a court of competent jurisdiction

[ ] Other: (Specifi)

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in writing to
a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent jurisdiction,

§ 8.3 Arbitration

§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any claim,
dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by, mediation
shall be subject to arbitration, which, unless the parties mutually agree otherwise, shall be administered by the American
Atbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the date of this
Agreement, A demand for arbitration shall be made in writing, delivered to the other party to this Agreement, and filed
with the person or entity administering the arbitration.

§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, but
in no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim, dispute
or other matter in question would be barred by the applicable statute of limitations. For statute of limitations purposes,
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receipt of a written demand for arbitration by the person or entity administering the arbitration shall constitute the
institution of legal or equitable proceedings based on the claim, dispute or other matter in question,

§ 8.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity duly
consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law in any court
having jurisdiction thereof.

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with
applicable law in any court having jurisdiction thereof.

§ 8.3.4 Consolidation or Joinder

§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any other
atbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration permits
consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact; and (3) the
arbitrations employ malerially similar procedural rules and methods for selecting arbitrator(s).

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a common
question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided that the party
sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall
not constitute consent to arbitration of any claim, dispute or other matter in question not described in the written consent.

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and Architect
under this Agreement,

§ 8.4 The provisioﬁs of this Article 8 shall survive the termination of this Agreement,

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9,1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of
performance of services under this Agreement, If the Architect elects to suspend services, the Architect shall give seven
days’ written notice to the Owner before suspending services. In the event of 2 suspension of services, the Architect shail
have no liability to the Owner for delay or damage caused the Owner because of such suspension of services, Before
resuming services, the Owner shall pay the Architect afl sums due ptior to suspension and any expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of such
suspension and as planned and communicated per schedule for two (2) weeks following suspension. When the Project is
resumed, the Architect shall be compensated for expenses incurred in the interruption and resumption of the Architect’s

services. The Architect’s fees for the remaining services and the time schedules shall be equitably adjusted,

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the Architect,
the Architect may terminate this Agreemnent by giving not less than seven days’ written notice,

§ 9.4 Either party may terminate this Agreement upon seven days’ written notice should the other party fail substantially
to perform in accordance with the terms of this Agreement through no fault of the party initiating the termination.

§ 9.5 The Owner may terminate this Agresment upon seven days’ written notice to the Architect for the Owner’s
convenience and without cause,

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates this
Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to termination,
Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to the Architect’s
termination of consultant agreements,
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§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience
pursuant to Section 9.3, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to the
Architect the following fees:

(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or
licensing fee,)

1 Termination Fee:
| An amount equal to the average of the Architect’s previous two invoices, prior to date of termination.
2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:

| As mutually agreed

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one vear from the date of Substantial
Completion,

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement are
- set forth in Atticle 7 and Section 9.7.

ARTICLE 10 MISCELLANEOUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that furisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 8.3.

§ 10.2 Terms in this Agreement shall have the same meaning as those in ATA Document A201-2017, General Conditions
of the Contract for Construction, except as modified in this Agreement. The term "Contractor™ as used in A201-2017 shall
mean the Construction Manager.

§ 10,3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal representatives
to this Agreement, Neither the Owner nor the Architect shall assign this Agreement without the written consent of the
other, except that the Owner may assign this Agreement to a lender providing financing for the Project if the lender agrees
to assume the Owner’s rights and obligations under this Agreement, including any payments due to the Architect by the
Owner prior to the assignment.

& 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. I the Owner requests the
Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute all such
consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect for review at
least 14 days prior to execution, The Architect shall not be required to execute certificates or consents that would require
knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor of, a
third party against either the Owner or Architect,

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, presence,
handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any form at the
Project site,

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials, The Architect shall be given reasonable access to the
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for the
Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall survive the termination of this
Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4.
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§ 10.8 If the Architect or Owner receives information specifically designated as "confidential” or "business proprietary,”
the receiving party shall keep such information strictly confidential and shall not disclose it to any other person except as
set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement.

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary” information after 7 days’ notice to the
other party, when required by law, atbitrator’s order, or court order, including a subpoena or other form of compulsory
legal process issued by a court or governmental entity, or to the extent such information is reasonably necessary for the
receiving party to defend itself in any dispute. The receiving party may also disclose such information to its employees,
consultants, or contractors in order to perform services or work solely and exclusively for the Project, provided those
emplovees, consultants and contractors are subject to the restrictions on the disclosure and use of such information as set
forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining provisions. If
it is determined that any provision of the Agreement violates any law, or is otherwise invalid or unenforceable, then that
provision shall be revised to the extent necessary to make that provision legal and enforceable, In such case the Agreement
shall be construed, to the fullest extent permitted by law, to give effect to the parties® intentions and purposes in executing
the Agreement.

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as follows:

A Stipulated Sum
(Insert amount)

Three Thousand ($3,000.00) for Preliminary Design

2 Percentage Basis
(Insert perceniage value)

(Paragraph deleted)
Seven Point Two Five ( 7.25 )} % for Future Schematic Design (SD), Design Development (DD),
Construction Documents {CD), Procurement {Bid), and Construction Administration (CA) Phase
Services.3 Other
(Describe the method of compensation)

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services required
pursuant to Section 4,1,3, the Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.) :

Hourly or as mutually agreed upon in advance of services

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the
Owner shall compensate the Architect as follows:

{Insert amount of, or basis for, compensation.)

Hourly or as mutually agreed upon in advance of services

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Sections 11.2 or 11.3, shali be the amount invoiced to the Architect plus Ten percent ( 10 %), or as follows:
{Insert amount gf, or basis for computing, Architect’s consultanis’ compensation for Supplemental or Additional

Services.,)

As mutually agreed by Owner and Architect in advance of services
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§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as follows:

Schematic Design Phase Fifieen percent ( 15 %)

Design Development Phase Thirty  percent 30 %)

Construction Documents Phase Thirty  percent { 30 %)

Procurement Phase Five percent ( 5 %)

Construction Phase Twenty  percent { 20 %)
(Row deleted)

Total Basic Compensation one hundred  percent ( 100 %)

The Owner acknowledges that with an accelerated Project delivery, multiple bid package process, or Construction
Manager as consiructor project delivery method, the Architect may be providing its services in multiple Phases
simultaneously. Therefore, the Architect shall be permitted to invoice monthly in proportion to services performed in each
Phase of Services, as appropriate.

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of Basic
Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent budget
for the Cost of the Work. Compensation paid in previous progress payments for phases that were 100% complete, shall
not be adjusted based on subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on those
portions, The Architect shall be entitled to compensation in accordance with this Agreement for all services performed
whether or rot the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The rates
shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

| See attached Exhibit C - JLG Hourly Compensation and Reimbursabl-e Expenses

Employee or Category Rate ($0.00)

§ 11.8 Compensation for Reimbursable Expenses

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services and

include expenses incurred by the Architect and the Architect’s consultants directly refated to the Project, as follows:

A1 Transportation and authorized out-of-town travel and subsistence;
.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites,
and extranets;

3 Permitting and other fees required by authorities having jurisdiction over the Project;

4  Printing, reproductions, plots, and standard form documents;

.5 Postage, handling, and delivery;

6  Expense of overtime work requiting higher than regular rates, if authorized in advance by the Owner;

7 Renderings, physical models, mock-ups, professional photography, and presentation materials requested

by the Owner or required for the Project;

8 Ifrequired by the Owner, and with the Ownet’s prior written approval, the Architect’s consultants’
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of
additional insurance coverage or limits in excess of that normally maintained by the Architect’s
consultants;

9 All taxes levied on professional services and on reimbursable expenses;

A0 Site office expenses;

A1 Registration fees and any other fees charged by the Certifying Authority or by other entities as necessary to
achieve the Sustainable Objective; and

A2 Other similar Project-related expenditures.

AlA Document B133 — 20119, Copyright © 2014, and 2019, All rights reserved. "The American Institute of Architects,” *American Instituie of Architects,” “AlA," the AIA
Logo, and “AlA Contract Decuments” are trademarks of The American Institute of Architects. This document was produced at 09:39:66 ET on 03/07/2024 under 23
Order No.4104246954 which expires on 11/13/2024, is not for resale, is licensed for one-fime use only, and may only be used in accordance with tha AlA Contract

! Documents® Terms cf Service. To report copyright violations, e-mail docinfo@alaconiracts.com.

Usar Notes: (1632522818)

Init.



§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the Architect’s
consultants plus Ten percent { 10 %) of the expenses incurred.

§ 11.9 Architect's Insurance. If the types and limits of coverage required in Section 2.6 are in addition to the types and
limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by the
Architect for the additional coverages as set forth below:

(Tnsert the additional coverages the Architect is required to obtain in order to satlsfy the requirements set forth in Section
2.6, and for which the Owner shall reimburse the Architect.)

N/A

§ 11.10 Payments to the Architect

§ 11.10.1 Initial Payments

§ 11.10.1.1 An initial payment of Zero ($ 0 ) shall be made upon execution of this Agreement and is the minimum
payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of Zero
{$ 0 " shall be made upon execution of this Agreement for registration fees and other fees payable to the Certifying
Authority and necessary to achieve the Sustainability Certification, The Architect’s payments to the Certifying Authority
shall be credited to the Owner’s account at the time the expense is incurred.

§ 11.10.2 Progress Payments

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid Thirty (30 ) days after the
invoice date shall bear interest ai the rate entered below, or in the absence thereof at the legal rate prevailing from time to
time at the principal place of business of the Architect.

(Insert rate of monthly or awnual interest agreed upon.)

1.5 % Monthly

Payments to be submitted to the following address:
JLG Architects

Attn: Accounting

323 Demers Ave 2nd Floor

Grand Forks, ND 58201

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work, unless
the Architect agrees ot has been found liable for the amounts in a binding dispute resolution proceeding,

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of houtly rates shall be available to the Owner at mutually convenient times.

§ 11.10.2.4 Owner Agrees to receive invoices by email, which will be sent to the following individual and email address:

Full Name: Kefly Christopherson
Email Address: kelly.christopherson@lk12.sd.us

ARTICLE 12  SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:

{Include other terms and conditions applicable to this Agreement.)

None
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ARTICLE 13  SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be amended
only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
1 AIA Document B133™-2019, Standard Form Agreement Between Owner and Architect, Construction
Manager as Constructor Edition

.2 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below, if completed, or the following:
(Insert the date of the F203-2013 incorporated into this agreement.)

N/A

3 Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

[ ] ATA Document E234™-2019, Sustainable Projects Exhibit, Construction Manager as

Constructor Edition dated as indicated below.
(Insert the date of the E234-2019 incorporated into this agreement.)

[ X1 Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits
and scopes of services identified as exhibits in Section 4.1.2.)

Exhibit B: JLG Image Release
Exhibit C: JLG Hourly Compensation and Reimbursable Expenses

4 Other documents:
(List other documents, if any, forming part of the Agreement.)

This Agreement entered into as of the day and year first written above.

- See attached Signature Page- - See attached Signature Page-

OWNER (Signature) éi.‘wr - % ARCHITECT (Signature)
ﬁu 2>
' Nagp -
{ 7

Kelly Christopherson, .Superintefident— Catherine Dekkenga Principal
(Printed name and title) (Printed name, title, and license number, if required)
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Additions and Deletions Report for
AIA® Document B133® - 2019

This Additlons and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added
1o the standard form AlA document In order to complete it, as well as any text the auther may have added to or deleted from the original
AlA text. Added text is shown underlined. Deleted text is indicated with & herizontal line through the original AlA text.

Note: This Additions and Deletions Report is provided for information purposes only and is net incorporated into or constitute any part
of the associated AIA document. Thig Additions and Deletions Report and its asscciated document were generated simultaneously by
AlA software at 09:3%:56 ET on 03/07/2024.

PAGE 1

AGREEMENT made as of the Eleventh day of March in the year Two Thousand and Twenty Four

Huron School District
150 5t St, SW
Huron, SD 57350

JL.G Architects
230 8. Main Ave,
Sioux Falls, SD 57104

21392.09 Huron School District — CTE Addition

TBD
PAGE 2

11.000-12,000 s.f. CTE addition on the west side of existing high school building,

It is J1.Gs understanding that the school will be hiring a CMaR to work with the design team and the school on this
project once it progresses past the predesign phase.

11.000-12,000 5.1, addition on the west side of existing high school building. New labs spaces to include
(1) Orchestra, (2) AG/woodworking, (3) Diesel Engine. and (4) Machine Tool. School would like to look at an

economical structural solution - structural stee] or precast concrete building envelope - do not want a masonry
solution. 3-4 existing spaces in the existing school to be remodeled.

Total project cost - $6,000,000
Total Construction Cost - $5,550,000
PAGE 3

Predesipn plan and rough estimate of probable cost to the school by April 19, 2024
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Schematic Design, Design Development, Construction Documents, Procurement and Construction
Phase dates TBD

TBD

TBD

" TBD

TBD

Kelly Christopherson

Huron School District

150 5% St. SW

Huron, SD 57350

Telephone: 605-353-6995

Email: kelly.christopherson(@lc12.sd.us
PAGE 4

None

TBD
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TBD

Herm Harms

JLG Architects

230 8. Main Ave.

Sioux Falls, SD 57104
Telephone: 605-271-1883

Email: hharms@jlgarchitects.com

PAGE 5
TBD
TBD
TBD

TBD

None

PAGE 6

§ 2.6.1 Commercial General Liability with policy limits of not less than One Million Dollars and Zero Cents ($
1,000.000.00 ) for each occurrence and Two Million Dollars and Zero Cents ($ 2.000,000.00 ) in the aggregate for
bodily injury and property damage.

§ 2.6.2 Aytomobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than One Million Dollars and Zero Cents ($ 1,000.000.00 ) per accident for bodily injury, death of
any person, and property damage arising out of the ownership, maintenance and use of those motor vehicles, along
with any other statutorily required automobile coverage.

§ 2.6.5 Employers’ Liability with policy limits not less than Five Hundred Thousand Dollars and Zero Cents ($
500,000.00 ) each accident, Five Hundred Thougand Dollars and Zero Cents (3 500,000.00 } each eraployee, and
One Million Dollars and Zero Cents  ($ 1,000.000.00 ) policy limit.

§ 2.6.8 Professional Liability covering negligent acts, errors and omissions in the performance of professional
services, with policy limits of not less than Five Million Dollars and Zero Cents ($ 5.000,000.00 ) per claim and Five
Million Dollars and Zero Cents ($ 5.000.000.00 ) in the aggrepate.

PAGE 10

§ 3.6.2.1 The Architect shall visit the site at intervals-appropriate-te-the-stage-points mutually agreed upon with Owner
and Contractor prior to or at the start of construction, or as otherwise required in Section 4.2.3, to become generally
familiar with the progress and quality of the portion of the Worlk completed, and to determine, in general, if the Work
observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with
the Contract Documents, However, the Architect shall ot be required to make exhaustive or continuous on-site
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inspections to check the quality or quantity of the Work. On the basis of the site visits, the Architect shall keep the
Owner reasonably informed about the progress and quality of the portion of the Work completed, and promptly report
to the Owner (1) known deviations from the Contract Documents, (2) known deviations from the most recent
construction schedule submitted by the Construction Manager, and (3} defects and deficiencies observed in the Work.
PAGE 11

§ 3.6.4.2 The Architect shall review-and-appreve;Teview, or take other appropriate action upens-per specifications, the
Construction Manager’s submittals such as Shop Drawings, Product Data and Samples, but only for the limited

purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents. Review of such submittals is not for the purpose of determining the accuracy and completeness of other
information such as dimensions, quantities, and installation or performance of equipment or systems, which are the
Construction Manager’s responsibility, The Architect’s review shall not constitute approval of safety precautions or
construction means, methods, techniques, sequences or procedures. The Architect’s approval of a specific item shall
not indicate approval of an assembly of which the item is a component.

PAGE 12

§ 3.6.7 Disclaimer of Duty to Review Supplementary Video Information

The Parties agree and understand that, during the course of the construction of the Work, the Owner, Contractor, or
other Project participants may chooge to, at their own expense and initiative, make use of supplemental video imapery
and information sourced from devices such as project webcams, Unmanned Aerial Vehicles, including but not limited
o drones, and/or other videography equipment, in order to obtain visual information and documentation regarding the
state of the progress and/or quality of the Work (collectively "Supplementary Video Information™), Notwithstanding
the foregoing, the Parties expressly agree and acknowledge the following:

1. Since Supplementary Video Information encompasses only certain limited visual information and
provides neither complete nor comprehensive visnal information/measurements/dimensions, nor any tactile, auditory,

or olfactory feedback whatsoever, such Supplementary Video Information shall not be used as a substitute for or

required supplement to Architect’s Construction Phase services, herein. but rather may, to the extent provided and
made available to Architect in a reasonably timely, legible, and complete fashion, supplement the other data and
information obtained by Architect pursuant to Architect’s Construction Phase Services, herein.

2. Architect shall have no obligation to conduct a comprehensive or continuous review of any Supplementary;,
Video Information. but rather may, at its sole discretion, choose to review such Supplementary Video Information, or
any portion thereof, in connection with the performance of its Construction: Phase Services on the Project.

3. Architect’s receipt of any Supplementary Video Information shall not in any way change the provisions of
the Construction Phase Services described, herein, to the effect that Architect’s observation of the Work shall be

limited to becoming penerally familiar with the progress and quality of the Work and to determine, in general, if the
Worle observed appears to be in general conformance with the Coniract Documnents based upon the Architect’s site
visits of the Project during construction pursuant to this Agreement, and that Architect shall not be required to make
continuous or exhaustive on-site inspections of any kind with respect to the quality, quantity. or progress of the Work
and, under no circumstances shall Architect have any responsibility with regpect to the Contractor’s construction

means. methods, techniques, sequences. or procedures with respect to the Work or any portion or part thereof.

PAGE 13
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§ 4111 Assistance with Selection of Construction Manager Architect/Qwner
§ 41.1.2  Programming Not Provided
§ 41.1.3 Multiple Preliminary Designs Not Provided
§ 4114 Measured drawings Not Provided
§ 41.1.5  Existing facilities surveys Not Provided
§ 4116 Site evaluation and planning Not Provided
§ 41.1.7 Building Information Model management responsibilities Not Provided
§ 41.1.8 Development of Building Information Models for post Not Provided
construction use
§ 4119 Civil engineering Not Provided
§ 41.1.10 Landscape design Not Provided
§ 41111 Architectural interior design Not Provided
§ 41.1.12 Value analysis Not Provided
§ 41.1.13 Cost estimating Not Provided
§ 41.1.14 On-site project representation Not Provided
§ 4.1.1.15 Conformed documents for construction Not Provided
§ 41116 As-designed record drawings Not Provided
§ 41117 _As-constructed record drawings Not Provided
§ 41.1.18 Post-occupancy evaluation Not Provided
§ 41119 Facility support services Not Provided
§ 4.1.1.20 Tenant-refated services Not Provided
§ 4.1.1.21 Architect’s coordination of the Owner’s consultants Mot Provided
§ 4.1.1.22 Telecommunications/data design Not Provided
§ 41.1.23 Security evaluation and planning Not Provided
§ 41.1.24 Commissioning Not Provided
§4.1.1.25 Sustainable Project Services pursuant to Section 4.1.3 Not Provided
§ 4.1.1.26 Historic preservation Not Provided
§ 44.1.27 Furniture, furnishings, and equipment design Not Provided
§ 41.1.28 Other services provided by specialty Consultants Not Provided
§ 4.1.1.29 Other Supplemental Services Not Provided

SS 4.1.1.1 Assistance with Selection of Construction Manager — Architect will assist Owner in selection of CMaR
PAGE 14

S8 4.1.1.1 Assistance with Selection of Constryction Manager — Architect will assist Owner in selection of CMaR
PAGE 15

A Two (2 )reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Construction Manager

2 Six (6 ) visits Lo the site by the Architect during construction

3 One {1 )inspections for any portion of the Work to determine whether such portion of the Worlk is
substantially complete in accordance with the requirements of the Contract Documents

4 One (1 )inspections for any portion of the Work o determine final completion
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§ 4.2,5 If the services covered by this Agreement have not been completed within Twenty Four {24 ) months of the
date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall
be compensated as Additional Services.

§ 5.3 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work
as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs.
The Owner acknowledges that the contingency allowance is to cover funding of unpredictable changes in the
work or items of work during the construction phase, serving three core purposes: (1) To account for
coordination issues in the Construction Documents, including errors and omissions, (2) to modify or change the
scope of the project . (3) to accommodate unknown conditions. The Owner shall update the Owner’s budget for

the Project as necessary throughout the duration of the Project until final completion. If the Owner significantly
increases or demeases the Owner 8 budget for the Cost of the Work the Owner shall notlfy the A&eht&eet—aﬁd

: Whe ‘ —Architect The
Owner and the Archltect shall thereaﬂer agreetoa correspondmg change in the PrOJect 8 scope and quahty
PAGE 18

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and axising out of or
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding
dispute resolution method selected in this Agreement and within the period specified by applicable law, but in any case
not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all
claims and causes of action not commenced in accordance with this Section 8.1.1, Any such claim, dispute or maiter in
question shall be subiect to Informal Negotiation as first course of regolution, Either party may initiate

informal negotiation of iis claim, assuming the claim has been aggerted within the time limits set forth in this
Apreement by giving the other party written notice of such demand. Within ten {10) davs of receipt of demand for
informal negotiations, representatives of the parties with authority to seitle the claim will meet to dsterming if the

claim can be resolved informally. If informal nepotiation fails to resolve the claim, mediation as a condition

precedent to binding dispute resolution. If the parties do not resolve a claim. dispute, or matter in question through
mediation. the method of binding dispute resolution shall be as selected in the sections to follow.

PAGE 19

[ X ] Litigation in a court of competent jurisdiction
PAGE 20

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension and as planned and communicated per schedule for two (2) weeks following suspension. When the
Project is resumned, the Architect shall be compensated for expenses incurred in the interruption and resumption of the
Architect’s services, The Architect’s fees for the remaining services and the time schedules shall be equitably
adjusted.

§ 9.4 Either party may terminate this Agreement upon net-tess+han-seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination,

§ 9.5 The Owner may tetminate this Agreement upon netless-thas-seven days’ written notice to the Architect for the
Owner’s convenience and without cause.
PAGE 21

An amount equal to the average of the Architect’s previous two invoices, prior to date of termination,

As mutually agreed

PAGE 22
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Three Thousand ($3,000.00) for Preliminary Design

3—Seven Point Two Five (7.25 ) % for Future Schematic Design (SD), Design Development (DD),

Construction Documents (CD), Procurement (Bid), and Construction Administration (CA) Phage
Services.d Other

Houtly or as mutually agreed upon in advance of services

Hourly or as mutyally agreed upon in advance of services

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Sections 11.2 or 11.3, shall be the amount invoiced to the Architect plus Ten percent (10 %), or as follows:

As mutnally agreed by Owner and Architect in advance of services

PAGE 23 '
Schematic Design Phase Fifteen  percent { 15 %)
Design Development Phase Thirty percent { 30 %)
Construction Documents Phase Thirty  percent { 30 %)
Procurement Phase Five  percent { 5 %
Construction Phase Twen percent ( 20 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of
Basic Services shall be calenlated by multiplying the percentages identified in this Article by the Owner’s most recent
budget for the Cost of the Worle. Compensation paid in previous progress payments for phases that were 100%
complete, shall not be adjusted based on subsequent updates to the Owner’s budget for the Cost of the Work.

See attached Exhibit C - JL.G Hourly Compensation and Reimbursable Expenses
PAGE 24

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus Ten percent { 10_%) of the expenses incurred.

N/A
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§ 11.10.1.1 An initial payment of Zero ($ 0 ) shall be made upon execution of this Agreement and is the minimum
payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of
Zero ($ 0 ) shall be made upon execution of this Agreement for regisiration feeg and other fees payable to the
Certifying Authority and necessary to achieve the Sustainability Certification. The Architect’s payments to the
Certifying Authority shall be credited to the Owner’s account at the time the expense is incurred.

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid Thirty (30
) days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.

1.5_% Monthly

Payments to be submitted to the following address:
JLG Architects

Attr: Accounting

323 Demers Ave 2nd Floor

Grand Forks, ND 58201

11.10.2.4 Owner Agrees to receive invoices by email, which will be sent to the following individual and email
address:

Full Name: Kelly Christopherson

Email Address: kelly christopherson(@k12.sd.ug

None
PAGE 25
N/A
[ X] Other Exhibits incorporated into this Agreement:
Exhibit B: JLG Image Releage
Exhibit C: JLG Hourlvy Compensation and Reimbursable Expenses
Kelly Christopherson, Superintendent Catherine Dekkenga Principal
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Certification of Document’s Authenticity
AIA® Document D401 — 2003

I, Catherine Dekkenga, hereby certify, to the best of my knowledge, information and belief, that I created the attached
final document simultaneously with its associated Additions and Deletions Report and this certification at 09:39:56
ET on 03/07/2024 under Order No. 4104246954 from AIA Contract Documents software and that in preparing the
attached final document I made no changes to the original text of AIA® Document B133™ — 2019, Standard Form of
Agreement Between Owner and Architect, Construction Manager as Constructor Edition, other than these additions
and deletions shown in the associated Additions and Deletions Report.

{Signed)

(Title)

(Dated)
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EXHIBIT A

PROPOSAL

JLG 21392.09 Huron School District - CTE Addition
; RE: Proposal
archifects February 27, 2024

Cear Kelly, To. CG

[0 Kelly Christopherson
Thank you for considering JLG Architects for this opportunity. Based on the Huron Schoel District
information providad, we have developed tha following scope of work and
rough order of magnitude compensation budget number. Flease note that when

the project becomes a reality, we are open to aligning compensation with the actual scope of the work,

PROJECT DESGRIPTION
11,000-12,000 square foot CTE Additien to the existing high scheol and remodeling of 4-5 existing spaces.

PROJECT TEAM
OWNER, Huron School District
ARCHITECT: JLG Architects
CONSULTANTS: To Be Determined in Consuliation with the Client, this proposal assumes Civil, Structural, Mechanical, Electrical
and Plumbing Enginaering services

PROGRAM
Naw Lab Spaces for Orchestra, AG/woodworking, Diesel Engine, & Machine Tool, Remodel of existing FACS, Orchestra, Counselor
Suite, Welding Ventilation, & Computer Lab

BUDGET
Construction Cost - $5,550,000/ Total Project Cost - $6,000,000 {does not include ChaR fees)

SCOPE OF WORK
As defined by Phase below.

Predesign
Preliminary design consisting of a floor/site plan and a preliminary estimate of probable cost to be used for o grant application.

Schematic Design through Construction Phase

Standard scope of Architect’s Basic Services as described in AIA 3101 {traditional delivery method) or AlA B103 {CMAR) - Agreement
Between Owner and Architect. Basic services shall include structural, clvil, mechanical, plumbing, and electrical engineering services
and any other requested consultants {lighting, acoustic, commissioning, ete.} shall be considered a supplemental service.

OWNER RESPONSIBILITIES
Provide necessary information premptly, including, but not limited to:
¢ Site Contrel and asbuilt drawings of the existing facility
*  Project delivery determination
*  Site Survey - to provide infermation necessary to complete the project,
*  Soil Enginzering and Remediation if required.
¢ Design feedback and direction.
*  Sign-off at each phase of work.

JLG Architects [ Herm Harms, AA
230 South Main Avenue | Sioux Falls, SD 57104 | p.605.271.1883 | hharms@jlgarchitects.com
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¢ And as described in the Agreement Between the Owner and Architect

SCHEDULE

¢ To be determined with the client prior to the finalized achual project proposal.

COMPENSATION ESTIMATE

¢ Predesign phase services:
$3000 - preliminary floor plen and rough estimated probable construction cost for use in o grant application. One (1) Site
visit to verify existing conditions included,

*  Schematic Design through Construction phase services:
7.95% of the construction cost - Compensation for Architectural, Civil, Structural, Mechanical, Electrical, and Plumbing
Engineering services for Schematic Design - Canstruction Administration phases

REIMBURSABLE EXPENSES _

All fina! documents will be delivered electronically. Travel {per the number of meelings noted above) by JLG Architects to the site or
the Owner's office {in Sioux Falls) is included in the fixed compensation amount; any travel costs will not be incurred without the
Ownhet's prior approval. If the Gwner requests JLG to provide printing of prometional materials or other similar project-related
expenses, LG will invoice the Cwner at direct cost plus 10%.

END OF PROPOSAL EXHIBIT
Thank you for the oppartunity to submit this proposal. Please do not hesitate to confact me with any questions or concerns.

Sincerely,

Herm Harms
Senior Project Manager, JLG Architects
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EXHIBIT B

JL

architects

JLG IMAGERY RELEASE POLICY

All JLG Architects Instruments of Service, including photographic, 3-D, and line
drawings images created (using any medium, including but not limited to models)
during the course of JLG Project Number [Project Number], named “[Project
Name]” and related are owned and protected as the sole property of JLG
Architects.

Any use or expression of these images or objects, including a modification or
interpretation of a JLG Architects work product and including but not limited to:

Printing for any commercial or noncommercial use;
Distributing, hosting, emailing, or redistributing electronically;
Remote linking;

Video recreations;

Use in artistic recreations or any collage-based art;

Models, either in full or in part;

is not permitted without express consent by a Principal of JLG Architects. Credit
must be given to the Architect via placement of the JLG Logo or the name “JLG
Architects” in any printed, online, or other use of any images, models or other
expressions (including but not limited to awards, media, or other representations)
for perpetuity.

A Royalty in the amount of 1% of the total Architectural Fee, or $5,000, based on which
is more, will be charged for each image use that does not meet the above specifications.
Payment of this royalty does not limit any other rights JLG Architects has regarding use
of their intellectual property.



EXHIBIT C

Schedule of Hourly Compensation (As of 1/1/2024)

$390/hour

Principal Architect-Senior

Princlpal Practice Leader-Senlor
$290/hour

Principal Practice Leader
$265/hour

Principal Architect

Principal Project Designer

Project Assistant Senior

Technlcal Assistant Senlor
$245/hour

Construction Servlces-Senior

Practice Studio Specialist-Senior

Project Architect-Senicr

Prefect Designher-Senlor

Project Manager-5enior
$130/hour

Construction Services Il

Interior Designer-Senior

Project Architect Il

Project Assistant I1l

Project Desigher (I

Preject Manager Il

Studio Architect Il

Technical Assistant 11l
$160/hour

Construction Services |l

Intericr Designer I

Project Architect

Project Assistant |1

Project Designer ||

Project Manager |

Project Technlclan 11l

Studic Architact |

Technical Assistant (I
$130/hour

Intericr Designer I

Job Captain

Project Designer |

Project Techniclan 1l
$110/hour

Constructton Services |

Interior Deslgner |

Project Assistant |

Project Associate [

Project Associate ||

Project Techniclan |

Technical Assistant |

$75/hour

Student Intern

Reimbursable Expense Charges Cost Per Sheet

Standard P Size {Inches)
B & W 85x11
B&W 11x17
B&W 12x18

Color 85x11
Color 11x17
Color 12x 18

Plotted PriiSize {inches)
B&W 18x 24
B&W 15x31
B&W 22 %34
B&W 24 %36
B&W 30x42
B&WwW 34x44
B&W 36 x 48

Color 18x24
Color 15x31
Color 22x34
Color 24x36
Color 30x42
Color 34 x4
Calor 36148

Mounted Gator Board
3/16" Thickness

Mileage

Photos
Postage/Shipping
Other relmbursables

NOTE:

Standard Glossy

$ 020
$ 040
$ 045

$  1.00
2.00
2.30

w1

Standard
1.35
1.45
2.35
2,70
3.95
4.70
5.40

i Wr 0 U e U

13.50
14.50
23.50
27,00
39,50
47.00
54.00

R Y A R R T Y

$.045/5q. 1n.

Current Federal Rate
At Cost plus 10%
At Cost plus 10%
At Cost plus 10%

5
5
5

i

Marketing Cardstock
130 $ 040 § 045
260 § 080 $ 090
3.00

400 § 155 § 165
800 % 310 $ 330
9.20 $ 357

Glossy

$
$
$
$

W W

W A e e e

5.40
5.80
9.40
10.80
15.80
18.80
21.60

18,80
20.30
32.90
37,80
55,30
65.80
75.60

This schedule Is subject to adjustment by JLG Architects annually.
Does not Include sales tax where applicable,



